## 48 CFR Ch. 2 (10-1-10 Edition)

### 252.217-7002

- (c) Exercise of option. (1) The Contracting Officer may exercise this option at any time before acceptance by the Government of the final scheduled delivery.
- (2) The Contracting Officer will provide a preliminary oral or written notice to the Contractor stating the quantities to be added or accelerated under the terms of this clause, followed by a contract modification incorporating the transmitted information and instructions. The notice and modification will establish a not-to-exceed price equal to the highest contract unit price or cost of the added or accelerated items as of the date of the notice.
- (3) The Contractor will not be required to deliver at a rate greater than the maximum sustainable delivery rate under paragraph (b)(2) of this clause, nor will the exercise of this option extend delivery more than 24 months beyond the scheduled final delivery.
- (d) Price negotiation. (1) Unless the option cost or price was previously agreed upon, the Contractor shall, within 30 days from the date of option exercise, submit to the Contracting Officer a cost or price proposal (including a cost breakdown) for the added or accelerated items.
- (2) Failure to agree on a cost or price in negotiations resulting from the exercise of this option shall constitute a dispute concerning a question of fact within the meaning of the Disputes clause of this contract. However this clause shall excuse the Contractor from proceeding with the performance of the contract, as modified, while any resulting claim is being settled.

### (End of clause)

 $[56\ {\rm FR}\ 36479,\ {\rm July}\ 31,\ 1991,\ {\rm as}\ {\rm amended}\ {\rm at}\ 57\ {\rm FR}\ 42633,\ {\rm Sept.}\ 15,\ 1992]$ 

# 252.217-7002 Offering property for exchange.

As prescribed in 217.7005, use the following provision:

OFFERING PROPERTY FOR EXCHANGE (DEC 1991)

- (a) The property described in item number , is being offered in accordance with the exchange provisions of section 201(c) of the Federal Property and Administrative Services Act of 1949, 63 Stat. 384 (40 U.S.C. 481(c)).
- (b) The property is located at (insert address). Offerors may inspect the property during the period (insert beginning and ending dates and insert hours during day).

(End of provision)

## 252.217-7003 Changes.

As prescribed in 217.7104(a), use the following clause:

### CHANGES (DEC 1991)

- (a) The Contracting Officer may, at any time and without notice to the sureties, by written change order, make changes within the general scope of any job order issued under the Master Agreement in—
- (1) Drawings, designs, plans, and specifications:
- (2) Work itemized;
- (3) Place of performance of the work;
- (4) Time of commencement or completion of the work; and
- (5) Any other requirement of the job order.
- (b) If a change causes an increase or decrease in the cost of, or time required for, performance of the job order, whether or not changed by the order, the Contracting Officer shall make an equitable adjustment in the price or date of completion, or both, and shall modify the job order in writing.
- (1) Within ten days after the Contractor receives notification of the change, the Contractor shall submit to the Contracting Officer a request for price adjustment, together with a written estimate of the increased cost.
- (2) The Contracting Officer may grant an extension of this period if the Contractor requests it within the ten day period.
- (3) If the circumstances justify it, the Contracting Officer may accept and grant a request for equitable adjustment at any later time prior to final payment under the job order, except that the Contractor may not receive profit on a payment under a late request.
- (c) If the Contractor includes in its claim the cost of property made obsolete or excess as a result of a change, the Contracting Officer shall have the right to prescribe the manner of disposition of that property.
- (d) Failure to agree to any adjustment shall be a dispute within the meaning of the Disputes clause.
- (e) Nothing in this clause shall excuse the Contractor from proceeding with the job order as changed.

(End of clause)

[75 FR 49849, Aug. 16, 2010]

# 252.217-7004 Job orders and compensation.

As prescribed in 217.7104(a), use the following clause: