
739 

Department of Commerce 1352.271–76 

for one (1) round trip(s) between the contrac-
tor’s offered place of performance and the 
vessel’s homeport at the cost of coach-type 
airfare. 

(3) Travel and Per Diem Costs: If the con-
tractor’s facility is outside of a 50-mile ra-
dius of the vessel’s homeport— 

(i) There will be a transportation cost for 
one (1) Contracting Officer’s Representative 
(COR) for ll round trip(s) between the con-
tractor’s offered place of performance and 
the COR’s official duty station at the cost of 
coach-type airfare. 

(ii) There will be a per diem expense for 
ll calendar days to support one (1) COR while 
in the city of the place of contract performance, 
to be determined in accordance with the Joint 
Federal Travel Regulations (JFTR). The cost of 
car rental for the estimated performance period 
will also be included. 

(iii) There will be a transportation cost for 
one (1) Contracting Officer for ll round 
trip(s) between the Contracting Officer’s offi-
cial duty station and the contractor’s offered 
place of performance at the cost of coach- 
type airfare, plus per diem expenses and a 
rental car. 

(End of clause) 

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 
2010] 

1352.271–75 Delivery and shifting of 
the vessel. 

As prescribed in 48 CFR 1371.106, in-
sert the following clause: 

DELIVERY AND SHIFTING OF THE VESSEL (APR 
2010) 

(a) The Government shall deliver the vessel 
to the contractor, at the location specified in 
the contract. 

(b) Whether the specified location of per-
formance is the contractor’s own facility or 
any other authorized facility, it shall be un-
derstood to mean the fairway of the facility. 
The contractor shall provide necessary tugs 
and pilot services to move the vessel from 
the fairway to the pier or dock, and, upon 
completion of all work, from the pier or dock 
to the fairway of the facility. 

(c) While the vessel is in the possession of 
the contractor, any necessary movement of 
the vessel incidental to the work specified in 
the contract shall be furnished by the con-
tractor without additional charge to the 
Government. 

(End of clause) 

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 
2010] 

1352.271–76 Performance. 
As prescribed in 48 CFR 1371.107, in-

sert the following clause: 

PERFORMANCE (APR 2010) 

(a) The contractor shall not commence 
work until a notice to proceed has been 
issued by the Contracting Officer. 

(b) The Government shall deliver the vessel 
described in the contract at such time and 
location as may be specified in the contract. 
Upon completion of the work, the Govern-
ment shall accept delivery of the vessel at 
such time and location as may be specified 
in the contract. 

(c) Without additional charge to the Gov-
ernment, and without specific requirement 
in the contract, the contractor shall: 

(1) Make available, at the facility, to per-
sonnel of the vessel while in drydock or on a 
marine railway, sanitary facilities adequate 
for the number of personnel using them and 
acceptable to the Contracting Officer; 

(2) Supply and maintain, in such condition 
as the Contracting Officer may reasonably 
require, suitable brows and gangways from 
the pier, drydock or marine railway to the 
vessel; 

(3) Perform, or pay the cost of, any repair, 
reconditioning or replacement made nec-
essary as the result of the use by the con-
tractor of any of the vessel’s machinery, 
equipment or fittings, including, but not 
limited to, winches, pumps, riggings, or pipe 
lines; and 

(4) Furnish suitable offices, office equip-
ment and telephones at or near the site of 
the work as the Contracting Officer reason-
ably requires for personnel designated by the 
Government. 

(d) Except as otherwise provided in the 
contract, the contractor shall furnish all 
necessary material, labor, supervision, serv-
ices, equipment, tools, supplies, power, ac-
cessories, facilities, and other things and 
services necessary for accomplishing the 
work. 

(e) The contractor shall conduct dock and 
sea trials of the vessel as required by the 
contract. Unless otherwise expressly pro-
vided in the contract, during the conduct of 
these trials the vessel shall be under the con-
trol of the vessel’s commander and crew with 
representatives of the contractor and the 
Government on board to determine whether 
the work provided by the contractor has 
been satisfactorily performed. Dock and sea 
trials not specified which the contractor re-
quires for its own benefit shall not be under-
taken by the contractor without prior notice 
to and approval of the Contracting Officer; 
any such dock or sea trial shall be conducted 
at the risk and expense of the contractor. 
The contractor shall provide and install all 
fittings and appliances which may be nec-
essary for the dock and sea trials to enable 
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the representatives of the Government to de-
termine whether the requirements of the 
contract plans and specifications have been 
met. The contractor shall also be responsible 
for the care, installation and removal of any 
instruments and apparatus furnished by the 
Government for such trials. 

(End of clause) 

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 
2010] 

1352.271–77 Delays. 
As prescribed in 48 CFR 1371.108, in-

sert the following clause: 

DELAYS (APR 2010) 

When, during the performance of this con-
tract, the contractor is required to delay the 
work on a vessel temporarily, due to orders 
or actions of the Government respecting 
stoppage of work to permit shifting the ves-
sel, stoppage of hot work to permit bun-
kering, fueling, embarking or debarking of 
passengers or loading or discharging of 
cargo, and the contractor is not given suffi-
cient advance notice or is otherwise unable 
to avoid incurring additional costs on ac-
count thereof, an equitable adjustment may 
be made in the contract. Any such request 
for equitable adjustment shall be asserted in 
writing as soon as practicable after the delay 
or disruption, but not later than the day of 
final payment under the contract. 

(End of clause) 

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 
2010] 

1352.271–78 Minimization of delay due 
to Government furnished property. 

As prescribed in 48 CFR 1371.109, in-
sert the following clause: 

MINIMIZATION OF DELAY DUE TO GOVERNMENT 
FURNISHED PROPERTY (APR 2010) 

(a) In order to assure timely performance 
under this contract, it is imperative that 
delay in the contract’s performance period 
resulting from late, damaged, or unsuitable 
Government furnished property be held to an 
absolute minimum. In order to achieve mini-
mization of delay, it is agreed that: 

(1) Subject to adjustment as provided in 
paragraph (b) of this clause, the Government 
shall deliver each item of Government fur-
nished property to the contractor on or be-
fore the date specified in the contract or, if 
later, in sufficient time for the contractor to 
meet the contract performance period. 

(2) The Government may forego furnishing 
any item of Government property to the con-
tractor. In that event, the contractor shall 

prepare the vessel in terms of piping, wiring, 
structure, foundation, ventilation, and any 
other pre-installation requirements of the 
item, so that the work on the vessel may 
continue without delay and disruption re-
sulting from the absence of the item. If the 
Government does not furnish an item des-
ignated as Government furnished property, 
the contract price may be adjusted accord-
ingly. 

(b) The delivery or performance dates for 
the supplies or services to be furnished by 
the contractor under this contract are based 
upon the expectation that Government fur-
nished property suitable for use (except for 
such property furnished ‘‘as is’’) will be de-
livered to the contractor at the time stated 
in the specification or, if not so stated, in 
sufficient time to enable the contractor to 
meet such delivery or performance dates. If 
the Government furnished property is not 
furnished in the time stated in the contract, 
or, if a date is not specified, and the late de-
livery does not give the contractor sufficient 
time to enable the contractor to meet re-
quired contract delivery or performance 
dates, the contractor shall notify the Gov-
ernment in writing of the late delivery. Noti-
fication shall include cost and schedule im-
pacts, including delays and disruptions to 
schedules. This notification shall be sub-
mitted as soon as practical or known. 

(c) The provisions in subsection (b) of this 
clause and in FAR 52.245–1, if applicable, pro-
vide the exclusive remedies to the contractor 
resulting from delay in delivery of Govern-
ment furnished property or delivery of such 
property in a condition not suitable for its 
intended use. 

(End of clause) 

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 
2010] 

1352.271–79 Liability and insurance. 

As prescribed in 48 CFR 1371.110, in-
sert the following clause: 

LIABILITY AND INSURANCE (APR 2010) 

(a) The contractor shall exercise reason-
able care and use its best efforts to prevent 
accidents, injury or damage to all employ-
ees, persons and property, in and about the 
work, and to the vessel or part thereof upon 
which work is done. 

(b) The contractor shall be responsible for 
and make good at its own cost and expense 
any and all loss of or damage of whatsoever 
nature to the vessel (or part thereof), its 
equipment, movable stores and cargo, and 
Government-owned material and equipment 
for the repair, completion, alteration of or 
addition to the vessel in the possession of 
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