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each month following the first complete re-
porting period of the contract. See EPAAR 
1552.232–70, Submission of Invoices, para-
graph (e), for details on the timing of sub-
mittals. Distribute reports as follows: 

No. of copies Addressee 

llllll ......................... Project Officer. 
llllll ......................... Contracting Officer. 

[61 FR 29317, June 10, 1996. Redesignated at 61 
FR 57339, Nov. 6, 1996, as amended at 62 FR 
33573, June 20, 1997] 

1552.211–73 Level of effort—cost-reim-
bursement term contract. 

As prescribed in 1511.011–73, insert the 
following contract clause in cost-reim-
bursement term contracts including 
cost contracts without fee, cost-shar-
ing contracts, cost-plus-fixed-fee 
(CPFF) contracts, cost-plus-incentive- 
fee contracts (CPIF), and cost-plus- 
award-fee contracts (CPAF). 

LEVEL OF EFFORT—COST-REIMBURSEMENT 
TERM CONTRACT (APR 1984) 

(a) The Contractor shall perform all work 
and provide all required reports within the 
level of effort specified below. The Govern-
ment hereby orders ll direct labor hours 
for the base period, which represents the 
Government’s best estimate of the level of 
effort to fulfill these requirements. 

(b) Direct labor includes personnel such as 
engineers, scientists, draftsmen, technicians, 
statisticians, and programmers and not sup-
port personnel such as company manage-
ment, typists, and key punch operators even 
though such support personnel are normally 
treated as direct labor by the Contractor. 
The level of effort specified in paragraph (a) 
includes Contractor, subcontractor, and con-
sultant labor hours. 

(c) If the Contractor provides less than 90 
percent of the level of effort specified for the 
base period or any optional period ordered, 
an equitable downward adjustment of the 
fixed fee, if any, for that period will be made. 
The Government may require the Contractor 
to provide additional effort up to 110 percent 
of the level of effort for any period until the 
estimated cost for that period has been 
reached. However, this additional effort shall 
not result in any increase in the fixed fee, if 
any. If this is a cost-plus-incentive-fee 
(CPIF) contract, the term ‘‘fee’’ in this para-
graph means ‘‘base fee and incentive fee.’’ If 
this is a cost-plus-award-fee (CPAF) con-
tract, the term ‘‘fee’’ in this paragraph 
means ‘‘base fee and award fee.’’ 

(d) If the level of effort specified to be or-
dered during a given base or option period is 
not ordered during that period, that level of 

effort may not be acumulated and ordered 
during a subsequent period. 

(e) These terms and conditions do not su-
persede the requirements of either the 
‘‘Limitation of Cost’’ or ‘‘Limitation of 
Funds’’ clauses. 

(End of clause) 

[49 FR 8867, Mar. 8, 1984. Redesignated at 61 
FR 57339, Nov. 6, 1996, as amended at 62 FR 
33573, June 20, 1997] 

1552.211–74 Work assignments. 

As prescribed in 1511.011–74, insert the 
following contract clause in cost-reim-
bursement type term form contracts 
when work assignments are to be used. 

WORK ASSIGNMENTS (APR 1984) 

(a) The contractor shall perform work 
under this contract as specified in written 
work assignments issued by the Contracting 
Officer. 

(b) Each work assignment will include (1) a 
numerical designation, (2) the estimate of re-
quired labor hours, (3) the period of perform-
ance and schedule of deliverables, and (4) the 
description of the work. 

(c) The Contractor shall acknowledge re-
ceipt of each work assignment by returning 
to the Contracting Officer a signed copy of 
the work assignment within ll calendar 
days after its receipt. The Contractor shall 
begin work immediately upon receipt of a 
work assignment. Within ll calendar days 
after receipt of a work assignment, the Con-
tractor shall submit ll copies of a work 
plan to the Project Officer and ll copies to 
the Contracting Officer. The work plan shall 
include a detailed technical and staffing plan 
and a detailed cost estimate. Within ll cal-
endar days after receipt of the work plan, 
the Contracting Officer will provide written 
approval or disapproval of it to the Con-
tractor. If the Contractor has not received 
approval on a work plan within ll calendar 
days after its submission, the Contractor 
shall stop work on that work assignment. 
Also, if the Contracting Officer disapproves a 
work plan, the Contractor shall stop work 
until the problem causing the disapproval is 
resolved. In either case, the Contractor shall 
resume work only when the Contracting Offi-
cer finally approves the work plan. 

(d) This clause does not change the re-
quirements of the ‘‘Level of Effort’’ clause, 
nor the notification requirements of either 
the ‘‘Limitation of Cost’’ or ‘‘Limitation of 
Funds’’ clauses. 

(e) Work assignments shall not allow for 
any change to the terms or conditions of the 
contract. Where any language in the work 
assignment may suggest a change to the 
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