
244 

7 CFR Ch. XVIII (1–1–12 Edition) Pt. 1944, Subpt. I, Exh. B–1 

c. Number of houses currently under con-
struction: 

(13) lllllllllllllllllllll

d. Number of families in pre construction: 
(14) lllllllllllllllllllll

e. Number of Construction Supervisors: 
(15) lllllllllllllllllllll

f. Number of TA employees: 
(16) lllllllllllllllllllll

6. a. Average time needed to construct a sin-
gle house: 

(17) lllllllllllllllllllll

b. Number of months between submission 
of self-help borrower’s docket and ap-
proval/rejection: 

(18) lllllllllllllllllllll

c. Number and percentage of loan docket 
rejections during reporting period: lll 

(19) lllllllllllllllllllll

7. a. Did any of the following adversely affect 
the Grantee’s ability to accomplish pro-
gram objectives? 

YES NO 

TA Staff Turnover .......... llll llll 

FmHA Staff Turnover ..... llll llll 

Bad Weather .................... llll llll 

Loan Processing Delays .. llll llll 

Site Acquisition and De-
velopment .................... llll llll 

Unavailable Loan/Grant 
Funds ........................... llll llll 

Lack of Participants ....... llll llll 

Communication between 
FmHA/Grantee ............. llll llll 

8. Attach information concerning number of 
families contacted, number who have in-
dicated a willingness to be a partici-
pating family, number of mutual self- 
help groups organized, progress on any 
construction started, and any problems 
relating to the operation of this grant. 

I certify that the statements made above are 
true to the best of my knowledge and be-
lief. 

(20) lllllllllllllllllllll

(Date) 
(21) lllllllllllllllllllll

(Title) 
GRANTEE 
(22) lllllllllllllllllllll

(Signature) 

County Office Review 

I have reviewed the above information which 
I have found to be substantially correct. 
Must be completed by County Office. 

Comment: Must be completed (23) 
Average appraisal value of units financed 

this Quarter: 

llllllllllllllllllllllll

Average amount loan per unit financed this 
Quarter: 

llllllllllllllllllllllll

(24) lllllllllllllllllllll

(Date) 
(25) lllllllllllllllllllll

County Supervisor 

District Office Review 

Comment: Must be completed (26) 
(27) lllllllllllllllllllll

Date 
(28) lllllllllllllllllllll

District Director 

State Office Review 

Comments: Must be completed (29) 
(30) lllllllllllllllllllll

Date 

(31) lllllllllllllllllllll

State Office Representative 

EXHIBIT B–1 TO SUBPART I OF PART 
1944—INSTRUCTIONS FOR PREPARA-
TION OF EVALUATION REPORT OF 
SELF-HELP TECHNICAL ASSISTANCE 
GRANTS 

Exhibit B will be used by all Technical As-
sistance (TA) Grantees obtaining self-help 
TA grants. This attachment provides the 
grantee and FmHA or its successor agency 
under Public Law 103–354 a uniform method 
of reporting the performance progress of self- 
help projects. The TA Grantee will prepare 
an original and 4 copies of the attachment. 
The TA Grantee will sign the original and 3 
copies and forward it to the local FmHA or 
its successor agency under Public Law 103– 
354 County Office. The TA Grantee will keep 
the unsigned copy for its records. 

The evaluation report will be completed in 
accordance with the following: 

1. Enter the date the quarter ends either 
March 31, June 30, September 30, or Decem-
ber 31 and the year. 

2. Enter the full name of the TA Grantee 
organization. 

3. Enter the complete mailing address of 
the TA Grantee organization. 

4. Enter the area served by the grant. 
5. Enter the date of the initial self-help TA 

grant agreement. 
6. Enter the time of any extension self-help 

TA grant agreement(s). 
7. Insert the number of equivalent units 

(EU) completed the first/second/third month 
of the quarter using steps 1, 2, and 3 of ex-
hibit B–3. 

8. Insert the number of EU’s completed the 
second month of the quarter by using steps 1, 
2, and 3 of exhibit B–3. 

9. Insert the number of EU’s completed the 
third month of the quarter by using steps 1, 
2, and 3 of exhibit B–3. 

10. Add items (7), (8), and (9) to the total 
from the previous quarterly report to obtain 
the cumulative total number of EU’s. This 
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total is the cumulative total number of EU’s 
for the project. 

11. Enter the number of houses planned in 
the TA Grantee proposal(s). 

12. Enter the number of houses completed 
and occupied since the beginning of the 
grant. 

13. Enter the number of houses that are 
under construction at the end of this quar-
ter. 

14. Enter the number of families in the pre- 
construction phase. 

15. Enter the total number of construction 
supervisor(s) paid with TA grant funds. 

16. Enter the number of employees paid 
with TA grant funds including those listed in 
item 15. 

17. Insert the average elapsed time needed 
per house from excavation to final inspec-
tion by FmHA or its successor agency under 
Public Law 103–354 to complete construction 
of a house. If no self-help homes have been 
completed by this grantee, use other projects 
or your best estimate as a guide. 

18. Enter the number of months it takes on 
average to approve or reject a borrower’s 
docket once it’s submitted. 

19. Enter number and percent of dockets 
submitted and rejected this quarter. 

20. Enter date of exhibit submittal. 
21. Insert title of the Grantee or authorized 

representative. 
22. Signature of Grantee or authorized rep-

resentative. 
23. County Supervisor must answer ques-

tions concerning market value and loan 
amount and also should insert comments 
concerning progress of construction, success 
of the project and any problems that the or-
ganization may have. 

24. Insert date of County Supervisor’s re-
view. 

25. Signature of County Supervisor. 
26. District Director representative should 

insert his/her comments concerning items 
listed in § 1944.417(b)(1) of 1944–I. 

27. Insert date of District Director review. 
28. Signature of District Director or rep-

resentative. 
29. Insert State Office comments. 
30. Insert date of State Office review. 
31. Signature of State Office representa-

tive. 

EXHIBIT B–2 TO SUBPART I OF PART 1944—BREAKDOWN OF CONSTRUCTION 
DEVELOPMENT FOR DETERMINING PERCENTAGE CONSTRUCTION COMPLETED 

In percent— 

With 
slab on 
grade 

With 
crawl 
space 

With 
base-
ment 

1. Excavation ............................................................................ 3 5 6 
The removal of earth to allow the construction of a foundation or basement. 

2. Footing, Foundations, columns ............................................ 8 8 11 
Footing: Construction of the spreading course or courses at the base or bottom of a foun-

dation wall, pier, or column. 
Foundation: Construction of the supporting portion of a structure below the first floor 

construction, or below grade, including footing. 
3. Floor slab or framing ............................................................ 6 4 4 

The floor slab consist of concrete, usually reinforced, poured over gravel and a vapor 
barrier with perimeter insulation to prevent heat loss. 

4. Subflooring ........................................................................... 0 1 1 
The installation of materials used for flooring that is laid directly on the joist and serv-

ing the purpose of a floor during construction prior installation of the finish floor. 
5. Wall framing sheathing ......................................................... 7 7 6 

The construction process of putting together and erecting the skeleton parts of a build-
ing’s walls (the rough lumber work) and, for the exterior walls, covering with sheath-
ing (plywood, waferboard, oriented strand board or lumber) and insulating board to 
close up the side walls prior to the installation of finish materials on the surface. 

6. Roof and ceiling framing, sheathing ..................................... 6 6 5 
The process, or method, of putting the parts of a roof, such as truss, rafters, ridge and 

plates in position. Ceiling joist support the overhead interior lining of a room. Roof 
sheathing is any sheet material, such as plywood or particleboard, connected to the 
roof rafters or truss to act as a base for sheathing felt, shingles or other roof covers. 

7. Roofing .................................................................................. 5 5 4 
The installation of a material that acts as a roof covering, making it impervious to the 

weather, such as shingles over sheathing felt, tile, or slate. 
8. Siding, exterior trim, porches ............................................... 7 7 6 
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