

1352.271-80

its own cost, the contractor shall not voluntarily make any payment, assume any obligation or incur any expense not imperative for the protection of the vessel or vessels at the time of the event.

(End of clause)

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 2010]

1352.271-80 Title.

As prescribed in 48 CFR 1371.111, insert the following clause:

TITLE (APR 2010)

(a) Title to all materials and equipment acquired, produced for, or allocated to the performance of this contract and incorporated in or placed on the vessel or any part thereof, shall vest in the Government.

(b) The contractor shall assume, without limitation, the risk of loss for any contractor-furnished materials and equipment until final acceptance by the Government of work performed under the contract.

(End of clause)

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 2010]

1352.271-81 Discharge of liens.

As prescribed in 48 CFR 1371.112, insert the following clause:

DISCHARGE OF LIENS (APR 2010)

The contractor shall immediately discharge or cause to be discharged any lien or right *in rem* of any kind, other than in favor of the Government, which at any time exists or arises in connection with work done or materials furnished under the contract. If any such lien or right *in rem* is not immediately discharged, the Government may discharge or cause to be discharged such lien or right at the expense of the contractor.

(End of clause)

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 2010]

1352.271-82 Department of Labor occupational safety and health standards for ship repair.

As prescribed in 48 CFR 1371.113, insert the following clause:

48 CFR Ch. 13 (10-1-13 Edition)

DEPARTMENT OF LABOR OCCUPATIONAL SAFETY AND HEALTH STANDARDS FOR SHIP REPAIR (APR 2010)

The contractor, in performance of all work under the contract, shall comply with the requirements of 29 CFR 1910.15. Nothing contained in this contract shall be construed as relieving the contractor from any obligations which it may have for compliance with the aforesaid regulations.

(End of clause)

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 2010]

1352.271-83 Government review, comment, acceptance and approval.

As prescribed in 48 CFR 1371.114, insert the following clause:

GOVERNMENT REVIEW, COMMENT, ACCEPTANCE AND APPROVAL (APR 2010)

(a) Documentation, including drawings and other engineering products and reports, required by the contract to be submitted for review, comment, acceptance or approval will be acted upon by the Government within 30 calendar days after receipt by the Government, unless another period of time is specified.

(b) The Government shall respond to Condition Reports, as defined in the Specifications, within five (5) working days, unless the Government notifies the contractor that a longer period of time will be required. If the contractor requests a response in less than five (5) working days, the Government will attempt to accommodate the request, but does not guarantee a response in less than the time limits stated above.

(c) Review, comment, acceptance or approval by the Government as required under this contract and applicable specifications shall not relieve the contractor of its obligation to comply with the specifications and with all other requirements of the contract, nor shall it impose upon the Government any liability it would not have had in the absence of such review, comment and acceptance or approval.

(End of clause)

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 2010]

1352.271-84 Access to the vessel.

As prescribed in 48 CFR 1371.115, insert the following clause:

Department of Commerce

1352.271-85

ACCESS TO THE VESSEL (APR 2010)

(a) As authorized by the Contracting Officer, a reasonable number of officers, employees and personnel designated by the Government, or representatives of other contractors and their subcontractors shall have admission to the facility and access to the vessel at all reasonable times to perform and fulfill their respective obligations to the Government on a noninterference basis. The contractor shall make reasonable arrangements to provide access for these personnel to office space, work areas, storage or shop areas, and other facilities and services reasonable and necessary to perform their duties. All such personnel shall comply with contractor rules and regulations governing personnel at its shipyard, including those regarding safety and security.

(b) The contractor further agrees to allow a reasonable number of officers, employees, and designated personnel of offerors on other contemplated work, the same privileges of admission to the contractor's facility and access to the vessel(s) on a noninterference basis, subject to contractor rules and regulations governing personnel in its shipyard, including those regarding safety and security.

(End of clause)

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 2010]

1352.271-85 Documentation of requests for equitable adjustment.

As prescribed in 48 CFR 1371.116, insert the following clause:

DOCUMENTATION OF REQUESTS FOR EQUITABLE ADJUSTMENT (APR 2010)

(a) For the purpose of this clause, the term "change" includes not only a change made pursuant to a written order designated as a "change order," but also any act or omission to act on the part of the Government where a request is made for equitable adjustment.

(b) Whenever the contractor requests or proposes an equitable adjustment to the contract price for a change or an act or omission on the part of the Government, the request shall include a breakdown of the price adjustment in such form and supported by such reasonable detail as the Contracting Officer may request. As a minimum, the contractor shall provide a breakdown of direct labor hours, labor dollars, overhead, material, subcontracts, contingencies and profit for each change and a justification for any extension of the delivery date.

(c) Whenever the contractor requests or proposes an equitable adjustment of \$100,000 or greater gross (aggregate increases and/or decreases) for a change made pursuant to a written order designated as a "change

order," or whenever the contractor requests an equitable adjustment in any amount for any other act or omission to act on the part of the Government, the proposal supporting such request shall contain the following information for each individual item or element of the request:

(1) A description of the unperformed work required by the contract before the change which has been deleted by the change and the work deleted by the change that already has been completed in whole or in part. The description shall include a list of components, equipment, and other identifiable property involved. Also, the status of manufacture, procurement, or installation of such property shall be indicated. A separate description shall be furnished for design and production work. Items of raw material, purchased parts, components, and other identifiable hardware which are made excess by the change, and which are not to be retained by the contractor, are to be listed for later disposition;

(2) A description of the work necessary to undo work already completed which has been deleted by the change;

(3) A description of the work substituted or added by the change that was not required by the terms of the contract before the change. A list of components and equipment (not bulk material or items) involved should be included. A separate description shall be furnished for design work and production work;

(4) A description of any interference or inefficiency encountered in performing the change;

(5) A description of disruption attributable solely to the change, which shall include the following information:

(i) A specific description of each element of disruption which states how the work has been, or will be, disrupted;

(ii) The calendar time period when disruption occurred, or will occur, illustrated via critical path analysis;

(iii) The area(s) aboard ship where disruption occurred, or will occur;

(iv) The trade(s) disrupted, with a breakdown of man-hours for each trade;

(v) The scheduling of trades before, during, and after the period of disruption;

(vi) A description of measures taken to lessen the disruptive effect of the change.

(6) The delay in delivery attributable solely to the change;

(7) A description of other work attributed to the change;

(8) A narrative statement of the direct causal relationship between any alleged Government act or omission and the claimed result, cross-referenced to the detailed information required above; and

(9) A statement setting forth a comparative enumeration of the amounts "budgeted"