

Environmental Protection Agency

1552.211-70

paragraph (i) unless otherwise authorized by the Contracting Officer. The Contractor may request in writing that the Contracting Officer exempt from this clause a particular sub-contract or consultant agreement for nondiscretionary technical or engineering services not specifically listed above, including laboratory analysis. The Contracting Officer will review and evaluate each request on a case-by-case basis before approving or disapproving the request.

(j) If the Contractor seeks an expedited decision regarding its initial future contracting request, the Contractor may submit its request to both the Contracting Officer and the next administrative level within the Contracting Officer's organization.

(k) A review process available to the Contractor when an adverse determination is received shall consist of a request for reconsideration to the Contracting Officer or a request for review submitted to the next administrative level within the Contracting Officer's organization. An adverse determination resulting from a request for reconsideration by the Contracting Officer will not preclude the Contractor from requesting a review by the next administrative level. Either a request for review or a request for reconsideration must be submitted to the appropriate level within 30 calendar days after receipt of the initial adverse determination.

(End of clause)

[59 FR 18620, Apr. 19, 1994, as amended at 62 FR 5348, Feb. 5, 1997; 63 FR 692, Jan. 7, 1998; 65 FR 37292, June 14, 2000; 70 FR 61570, Oct. 25, 2005; 78 FR 46290, July 31, 2013]

1552.209-75 Annual certification.

As prescribed in 1509.507-2(d), insert the following clause:

ANNUAL CERTIFICATION (MAY 1994)

The Contractor shall submit an annual conflict of interest certification to the Contracting Officer. In this certification, the Contractor shall certify annually that, to the best of the Contractor's knowledge and belief, all actual or potential organizational conflicts of interest have been reported to EPA. In addition, in this annual certification, the Contractor shall certify that it has informed its personnel who perform work under EPA contracts or relating to EPA contracts of their obligation to report personal and organizational conflicts of interest to the Contractor. Such certification must be signed by a senior executive of the company and submitted in accordance with instructions provided by the Contracting Officer. The initial certification shall cover the one-year period from the date of contract award, and all subsequent certifications shall cover successive annual periods thereafter, until

expiration or termination of the contract. The certification must be received by the Contracting Officer no later than 45 days after the close of the certification period covered.

(End of clause)

[59 FR 18623, Apr. 19, 1994. Redesignated at 61 FR 57339, Nov. 6, 1996, as amended at 62 FR 33573, June 20, 1997]

1552.210-71 [Reserved]

1552.210-73—1552.210-74 [Reserved]

1552.211-70 Reports of work.

As prescribed in 1511.011-70, insert one of the contract clauses in this subsection when the contract requires the delivery of reports, including plans, evaluations, studies, analyses and manuals. The basic clause should be used when reports are specified in a contract attachment. Alternate I is to be used to specify reports in the contract schedule.

REPORTS OF WORK (OCT 2000)

The Contractor shall prepare and deliver reports, including plans, evaluations, studies, analyses and manuals in accordance with Attachment _____. Each report shall cite the contract number, identify the U.S. Environmental Protection Agency as the sponsoring agency, and identify the name of the Contractor preparing the report.

The OMB clearance number for progress reports delivered under this contract is 2030-0005.

(End of clause)

Alternate I (OCT 2000). The Contractor shall prepare and deliver the below listed reports, including plans, evaluations, studies, analyses and manuals to the designated addressees. Each report shall cite the contract number, identify the U.S. Environmental Protection Agency as the sponsoring agency, and identify the name of the Contractor preparing the report.

The OMB clearance number for progress reports delivered under this contract is 2030-0005. Required reports are:

Reports description	No. copies	Addressees
.....
.....
.....

(End of clause)

[49 FR 8867, Mar. 8, 1984. Redesignated at 61 FR 57339, Nov. 6, 1996, as amended at 62 FR 33573, June 20, 1997; 63 FR 10549, Mar. 4, 1998; 63 FR 46899, Sept. 3, 1998; 65 FR 58924, Oct. 3, 2000; 66 FR 28674, May 24, 2001; 78 FR 46290, July 31, 2013]

1552.211-72 Monthly progress report.

As prescribed in 1511.011-72, insert the following clause:

MONTHLY PROGRESS REPORT (JUN 1996)

(a) The Contractor shall furnish ____ copies of the combined monthly technical and financial progress report stating the progress made, including the percentage of the project completed, and a description of the work accomplished to support the cost. If the work is ordered using work assignments or delivery orders, include the estimated percentage of task completed during the reporting period for each work assignment or delivery order.

(b) Specific discussions shall include difficulties encountered and remedial action taken during the reporting period, and anticipated activity with a schedule of deliverables for the subsequent reporting period.

(c) The Contractor shall provide a list of outstanding actions awaiting Contracting Officer authorization, noted with the corresponding work assignment, such as subcontractor/consultant consents, overtime approvals, and work plan approvals.

(d) The report shall specify financial status at the contract level as follows:

(1) For the current reporting period, display the amount claimed.

(2) For the cumulative period and the cumulative contract life display: the amount obligated, amount originally invoiced, amount paid, amount suspended, amount disallowed, and remaining approved amount. The remaining approved amount is defined as the total obligated amount, less the total amount originally invoiced, plus total amount disallowed.

(3) Labor hours.

(i) A list of employees, their labor categories, and the numbers of hours worked for the reporting period.

(ii) For the current reporting period, display the expended direct labor hours and costs broken out by EPA contract labor hour category for the prime contractor and each subcontractor and consultant.

(iii) For the cumulative contract period and the cumulative contract life display: the negotiated, expended and remaining direct labor hours and costs broken out by EPA contract labor hour category for the prime contractor, and each subcontractor and consultant.

(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period.

(4) Display the current dollar ceilings in the contract, net amount invoiced, and remaining amounts for the following categories: Direct labor hours, total estimated cost, award fee pool (if applicable), subcontracts by individual subcontractor, travel, program management, and Other Direct Costs (ODCs).

(5) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting period and cumulative for the contract.

(6) Average cost of direct labor. Compare the actual average cost per hour to date with the average cost per hour of the approved work plans for the current contract period.

(e) The report shall specify financial status at the work assignment or delivery order level as follows:

(1) For the current period, display the amount claimed.

(2) For the cumulative period display: amount shown on workplan, or latest work assignment/delivery order amendment amount (whichever is later); amount currently claimed; amount paid; amount suspended; amount disallowed; and remaining approved amount. The remaining approved amount is defined as: the workplan amount or latest work assignment or delivery order amount (whichever is later), less total amounts originally invoiced, plus total amount disallowed.

(3) Labor hours.

(i) A list of employees, their labor categories, and the number of hours worked for the reporting period.

(ii) For the current reporting period, display the expended direct labor hours and costs broken out by EPA contract labor hour category for the prime contractor and each subcontractor and consultant.

(iii) For the current reporting period, cumulative contract period, and the cumulative contract life display: the negotiated, expended and remaining direct labor hours and costs broken out by EPA contract labor hour category for the prime contractor and each subcontractor and consultant.

(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period.

(v) Display the estimates of remaining direct labor hours and costs required to complete the work assignment or delivery order.

(4) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting period and cumulative for the work assignment.

(5) Average cost of direct labor. Display the actual average cost per hour with the cost per hour estimated in the workplan.