

Department of Housing and Urban Development

2452.242-71

computer information arising from the contractor's failure to take adequate precautions to preclude delivery of virus-containing products in the delivery of hardware, software, or data on diskettes under this contract.

(d) This clause shall not limit the rights of the government under any other clause of this contract.

(End of clause)

[65 FR 3577, Jan. 21, 2000, as amended at 71 FR 2441, Jan. 13, 2006]

2452.242-70 Indirect costs.

As prescribed in 2442.705-70, insert the following clause in cost-reimbursement

type solicitations and contracts when it is determined that the Contractor will be compensated for negotiated or provisional indirect cost rates pending establishment of final indirect cost rates.

INDIRECT COSTS (APR 1984)

(a) Pursuant to the provisions of the clause of this contract entitled, "Allowable Cost and Payment" the rates listed below are established. If the column entitled, "Ceiling Rate" has rates listed, the ceiling applies for those rates only. If there are no ceiling rates listed, ceilings do not apply to this contract and the provisions of paragraph (b) of this clause are not applicable.

Period	Category	Provisional rate	Ceiling rate	Base
--------	----------	------------------	--------------	------

Effective date until amended:

(b) For the term of this contract, the final indirect rates shall not exceed the ceiling rates listed above, if any. However, in the event the indirect rates developed by the cognizant audit activity on the basis of actual allowable costs are less than the ceiling rates agreed to herein, then the rates established by such cognizant audits shall apply (downward adjustment only). The Government shall not be obligated to pay any additional amounts on indirect rates above the ceiling rates set forth for the applicable period

(End of clause)

2452.242-71 Contract management system.

As prescribed in 2442.1107, insert the following clause:

CONTRACT MANAGEMENT SYSTEM (FEB 2006)

(a) The contractor shall use contract management baseline planning and progress reporting as described herein.

(b) The contract management system shall consist of two parts:

(1) *Baseline plan*. The baseline plan shall consist of:

(i) A narrative portion that:

(A) Identifies each task and significant activity required for completing the contract work, critical path activities, task dependencies, task milestones, and related deliverables;

(B) Describes the contract schedule, including the period of time needed to accomplish each task and activity (see paragraph (ii)(B) of this section below);

(C) Describes staff (e.g., hours per individual), financial, and other resources allocated to each task and significant activity; and,

(D) Provides the rationale for contract work organization and resource allocation.

(ii) A graphic portion showing:

(A) Cumulative planned or budgeted costs of work scheduled for each reporting period over the life of the contract (i.e., the budgeted baseline); and

(B) The planned start and completion dates of all planned and budgeted tasks and activities.

(2) *Progress reports*. Progress reports shall consist of:

(i) A narrative portion that:

(A) Provides a brief, concise summary of technical progress made and the costs incurred for each task during the reporting period; and

(B) Identifies problems, or potential problems, that will affect the contract's cost or schedule, the causes of the problems, and the contractor's proposed corrective actions.

(ii) A graphic portion showing:

(A) The original time-phased, budgeted baseline.

(B) The schedule status and degree of completion of the tasks, activities, and deliverables shown in the baseline plan for the reporting period, including actual start and completion dates for all tasks and activities in the baseline plan; and

(C) The costs incurred during the reporting period, the current total amount of costs incurred through the end date of the reporting period for budgeted work, and the projected costs required to complete the work under the contract.

(3) *Reporting frequency*. The reports described in (b)(2) shall be submitted [insert period, e.g., monthly, quarterly, or schedule based on when payments will be made under the contract].

(c) The formats, forms, and/or software to be used for the contract management system

2452.246-70

under this contract shall be [*Contracting Officer insert appropriate language* “as prescribed in the schedule;” “a format, forms and/or software designated by the GTR;” or, “the contractor’s own format, forms and/or software, subject to the approval of the GTR.”].

(d) When this clause applies to individual task orders under the contract, the word “contract” shall mean “task order.”

(End of clause)

Alternate I (FEB 2006). As prescribed in 2442.1107, replace paragraph (b) with the following:

(b) The contract management system shall consist of two parts:

(1) *Baseline plan*. The baseline plan shall consist of:

(i) A narrative portion that:

(A) Identifies each task and significant activity required for completing the contract work, critical path activities, task dependencies, task milestones, and related deliverables;

(B) Describes the contract work schedule, including the period of time needed to accomplish each task and activity (see paragraph (ii) of this section below);

(C) Describes key personnel allocated to each task and significant activity; and,

(D) Provides the rationale for contract work organization.

(ii) A graphic portion showing the planned start and completion dates of all planned tasks and activities.

(2) *Progress reports*. Progress reports shall consist of:

(i) A narrative portion that:

(A) Provides a brief, concise summary of technical progress made for each task during the reporting period; and

(B) Identifies problems, or potential problems, that will affect the contract’s cost or schedule, their causes, and the contractor’s proposed corrective actions.

(ii) A graphic portion showing the schedule status and degree of completion of the tasks, activities, and deliverables shown in the baseline plan for the reporting period, including actual start and completion dates for all tasks and activities in the baseline plan.

(3) *Reporting frequency*. The reports described in (b)(2) shall be submitted [*insert period, e.g., monthly, quarterly, or schedule*].

(End of clause)

[71 FR 2441, Jan. 13, 2006]

2452.246-70 Inspection and acceptance.

As prescribed in 2446.502-70, insert the following clause in all solicitations and contracts:

48 CFR Ch. 24 (10-1-13 Edition)

INSPECTION AND ACCEPTANCE (FEB 2006)

Inspection and acceptance of all work required under this contract shall be performed by the Government Technical Representative (GTR) or other individual as designated by the Contracting Officer or the GTR.

(End of clause)

[71 FR 2441, Jan. 13, 2006]

2452.251-70 Contractor employee travel.

As prescribed in 2451.7001, insert the following clause in all cost-reimbursement solicitations and contracts involving travel:

CONTRACTOR EMPLOYEE TRAVEL (OCT 1999)

(a) To the maximum extent practical, the Contractor shall make use of travel discounts which are available to Federal employees while traveling in the conduct of official Government business. Such discounts may include, but are not limited to, lodging and rental car rates.

(b) The Contractor shall be responsible for obtaining and/or providing to his/her employees written evidence of their status with regard to their performance of Government contract work needed to obtain such discounts.

(End of clause)

[64 FR 46101, Aug. 23, 1999]

PART 2453—FORMS

Sec.

2453.000 Scope of part.

Subpart 2453.2—Prescription of Forms

2453.215 Contracting by negotiation.

2453.217 Special contracting methods.

2453.217-70 Form HUD-730, Award/Modification of Interagency Agreement.

2453.227 Patents, data, and copyrights.

2453.227-70 Form HUD-770, Report of Inventions and Subcontracts.

2453.242 Contract administration.

2453.246 Quality Assurance.

AUTHORITY: 40 U.S.C. 486(c); 42 U.S.C. 3535(d).

SOURCE: 53 FR 46543, Nov. 17, 1988, unless otherwise noted.

EDITORIAL NOTE: Nomenclature changes to part 2453 appear at 64 FR 46101, Aug. 23, 1999.