

ACCESS TO THE VESSEL (APR 2010)

(a) As authorized by the Contracting Officer, a reasonable number of officers, employees and personnel designated by the Government, or representatives of other contractors and their subcontractors shall have admission to the facility and access to the vessel at all reasonable times to perform and fulfill their respective obligations to the Government on a noninterference basis. The contractor shall make reasonable arrangements to provide access for these personnel to office space, work areas, storage or shop areas, and other facilities and services reasonable and necessary to perform their duties. All such personnel shall comply with contractor rules and regulations governing personnel at its shipyard, including those regarding safety and security.

(b) The contractor further agrees to allow a reasonable number of officers, employees, and designated personnel of offerors on other contemplated work, the same privileges of admission to the contractor's facility and access to the vessel(s) on a noninterference basis, subject to contractor rules and regulations governing personnel in its shipyard, including those regarding safety and security.

(End of clause)

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 2010]

1352.271-85 Documentation of requests for equitable adjustment.

As prescribed in 48 CFR 1371.116, insert the following clause:

DOCUMENTATION OF REQUESTS FOR EQUITABLE ADJUSTMENT (APR 2010)

(a) For the purpose of this clause, the term "change" includes not only a change made pursuant to a written order designated as a "change order," but also any act or omission to act on the part of the Government where a request is made for equitable adjustment.

(b) Whenever the contractor requests or proposes an equitable adjustment to the contract price for a change or an act or omission on the part of the Government, the request shall include a breakdown of the price adjustment in such form and supported by such reasonable detail as the Contracting Officer may request. As a minimum, the contractor shall provide a breakdown of direct labor hours, labor dollars, overhead, material, subcontracts, contingencies and profit for each change and a justification for any extension of the delivery date.

(c) Whenever the contractor requests or proposes an equitable adjustment of \$100,000 or greater gross (aggregate increases and/or decreases) for a change made pursuant to a written order designated as a "change

order," or whenever the contractor requests an equitable adjustment in any amount for any other act or omission to act on the part of the Government, the proposal supporting such request shall contain the following information for each individual item or element of the request:

(1) A description of the unperformed work required by the contract before the change which has been deleted by the change and the work deleted by the change that already has been completed in whole or in part. The description shall include a list of components, equipment, and other identifiable property involved. Also, the status of manufacture, procurement, or installation of such property shall be indicated. A separate description shall be furnished for design and production work. Items of raw material, purchased parts, components, and other identifiable hardware which are made excess by the change, and which are not to be retained by the contractor, are to be listed for later disposition;

(2) A description of the work necessary to undo work already completed which has been deleted by the change;

(3) A description of the work substituted or added by the change that was not required by the terms of the contract before the change. A list of components and equipment (not bulk material or items) involved should be included. A separate description shall be furnished for design work and production work;

(4) A description of any interference or inefficiency encountered in performing the change;

(5) A description of disruption attributable solely to the change, which shall include the following information:

(i) A specific description of each element of disruption which states how the work has been, or will be, disrupted;

(ii) The calendar time period when disruption occurred, or will occur, illustrated via critical path analysis;

(iii) The area(s) aboard ship where disruption occurred, or will occur;

(iv) The trade(s) disrupted, with a breakdown of man-hours for each trade;

(v) The scheduling of trades before, during, and after the period of disruption;

(vi) A description of measures taken to lessen the disruptive effect of the change.

(6) The delay in delivery attributable solely to the change;

(7) A description of other work attributed to the change;

(8) A narrative statement of the direct causal relationship between any alleged Government act or omission and the claimed result, cross-referenced to the detailed information required above; and

(9) A statement setting forth a comparative enumeration of the amounts "budgeted"

1352.271-86

for the cost elements, including the materials cost, labor hours, and indirect costs pertinent to the change estimated by the contractor in preparing its proposal(s) for this contract, and the amounts claimed to have been incurred, or projected to be incurred, corresponding to each such "budgeted cost" element.

(10) At the time of agreement upon the price of the equitable adjustment, the contractor shall submit a signed Certificate of Current Cost or Pricing Data.

(d) Pending execution of a bilateral agreement or the direction of the Contracting Officer pursuant to the Changes clause, the contractor shall proceed diligently with contract performance without regard to the effect of any such proposed change.

(End of clause)

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 2010]

1352.271-86 Lay days.

As prescribed in 48 CFR 1371.117, insert the following clause:

LAY DAYS (APR 2010)

(a) A lay day is defined as an additional day on dry dock or marine railway caused by a Government-issued change. Reimbursement for lay days shall be paid at the rate stated in the Schedule.

(b) No amount for lay day time shall be paid until all contract line items (including optional items) that require drydocking of the vessel have been completed. Lay days for work ordered pursuant to the Additional Item Requirements Clause shall not be compensable unless all dry dock work included in the contract line items is complete.

(c) Days of hauling out and floating, whatever the hour, shall not be paid as lay day time, and days when no work is performed by the contractor shall not be paid as lay day time. Days in which work is performed that are considered normal "non-work" days (weekends or holidays) shall not be paid as lay day time if the ship would have otherwise been in dry dock.

(d) Payment of lay day time shall constitute complete compensation for all costs associated with lay days except for costs directly related to the changed work.

(End of clause)

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 2010]

1352.271-87 Changes—ship repair.

As prescribed in 48 CFR 1371.118, insert the following clause:

48 CFR Ch. 13 (10-1-14 Edition)**CHANGES—SHIP REPAIR (APR 2010)**

(a) The Contracting Officer may, at any time, by written order, and without notice to the sureties, if any, make changes within the general scope of this contract, in any one or more of the following:

(1) Drawings, designs, or specifications, when the supplies to be furnished are to be specially manufactured for the Government in accordance with the drawings, designs, or specifications;

(2) Method of shipment or packing;

(3) Place of performance of the work;

(4) Time of commencement or completion of the work; and

(5) Other requirements within the general scope of the contract.

(b) If any such change causes an increase or decrease in the cost of, or the time required for, performance of any part of the work under this contract, whether changed or not changed by the order, the Contracting Officer shall make an equitable adjustment in the contract price, the delivery schedule, or both, and shall modify the contract accordingly.

(c) The contractor must submit any proposal for adjustment under this clause within 5 days from the date of receipt of the written order. At the Contracting Officer's discretion, the 5-day period may be shortened. However, if the Contracting Officer decides that the facts justify it, the Contracting Officer may receive and act upon a proposal submitted before final payment of the contract.

(d) If the contractor's proposal includes the cost of property rendered obsolete or excess by the change, the Contracting Officer shall have the right to prescribe the manner of the disposition of the property.

(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. However, nothing in this clause shall excuse the contractor from proceeding with the contract as changed.

(End of clause)

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 2010]

1352.271-88 Guarantees.

As prescribed in 48 CFR 1371.119, insert the following clause:

GUARANTEES (APR 2010)

(a) In the event any work performed or materials furnished by the contractor under this contract prove defective or deficient within ____ days from the date of redelivery of the vessel, the contractor, as directed by the Contracting Officer and at its own expense, shall correct and repair the deficiency