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Department of Veterans Affairs 852.236–80 

INSPECTION OF CONSTRUCTION (JUL 2002) 

The clause entitled ‘‘Inspection of Con-
struction’’ in FAR 52.246–12 is supplemented 
as follows: 

(a) Inspection of materials and articles fur-
nished under this contract will be made at 
the site by the resident engineer, unless oth-
erwise provided for in the specifications. 

(b) Final inspection will not be made until 
the contract work is ready for beneficial use 
or occupancy. The contractor shall notify 
the contracting officer, through the resident 
engineer, fifteen (15) days prior to the date 
on which the work will be ready for final in-
spection. 

(End of clause) 

852.236–75 [Reserved] 

852.236–76 Correspondence. 
As prescribed in 836.570, insert the 

following clause: 

CORRESPONDENCE (APR 1984) 

All correspondence relative to this con-
tract shall bear the Specification Number, 
Project Number, Department of Veterans Af-
fairs Contract Number, title of project and 
name of facility. 

(End of clause) 

852.236–77 Reference to ‘‘standards’’. 
As prescribed in 836.571, insert the 

following clause: 

REFERENCE TO ‘‘STANDARDS’’ (JUL 2002) 

Any materials, equipment, or workman-
ship specified by references to number, sym-
bol, or title of any specific Federal, Industry 
or Government Agency Standard Specifica-
tion shall comply with all applicable provi-
sions of such standard specifications, except 
as limited to type, class or grade, or modi-
fied in contract specifications. Reference to 
‘‘Standards’’ referred to in the contract spec-
ifications, except as modified, shall have full 
force and effect as though printed in detail 
in the specifications. 

(End of clause) 

852.236–78 Government supervision. 
As prescribed in 836.572, insert the 

following clause: 

GOVERNMENT SUPERVISION (APR 1984) 

(a) The work will be under the direction of 
the Department of Veterans Affairs con-
tracting officer, who may designate another 
VA employee to act as resident engineer at 
the construction site. 

(b) Except as provided below, the resident 
engineer’s directions will not conflict with 
or change contract requirements. 

(c) Within the limits of any specific au-
thority delegated by the contracting officer, 
the resident engineer may, by written direc-
tion, make changes in the work. The con-
tractor shall be advised of the extent of such 
authority prior to execution of any work 
under the contract. 

(End of clause) 

852.236–79 Daily report of workers 
and material. 

As prescribed in 836.573, insert the 
following clause: 

DAILY REPORT OF WORKERS AND MATERIAL 
(APR 1984) 

The contractor shall furnish to the resi-
dent engineer each day a consolidated report 
for the preceding work day in which is shown 
the number of laborers, mechanics, foremen/ 
forewomen and pieces of heavy equipment 
used or employed by the contractor and sub-
contractors. The report shall bear the name 
of the firm, the branch of work that they 
perform, such as concrete, plastering, ma-
sonry, plumbing, sheet metal work, etc. The 
report shall give a breakdown of employees 
by crafts, location where employed, and 
work performed. The report shall also list 
materials delivered to the site on the date 
covered by the report. 

(End of clause) 

852.236–80 Subcontracts and work co-
ordination. 

As prescribed in 836.574, insert the 
following clause: 

SUBCONTRACTS AND WORK COORDINATION 
(APR 1984) 

(a) Nothing contained in this contract 
shall be construed as creating any contrac-
tual relationship between any subcontractor 
and the Government. Divisions or sections of 
specifications are not intended to control the 
contractor in dividing work among sub-
contractors, or to limit work performed by 
any trade. 

(b) The contractor shall be responsible to 
the Government for acts and omissions of 
his/her own employees, and of the sub-
contractors and their employees. The con-
tractor shall also be responsible for coordi-
nation of the work of the trades, subcontrac-
tors, and material suppliers. 

(c) The Government or its representatives 
will not undertake to settle any differences 
between the contractor and subcontractors 
or between subcontractors. 
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(d) The Government reserves the right to 
refuse to permit employment on the work or 
require dismissal from the work of any sub-
contractor who, by reason of previous unsat-
isfactory work on Department of Veterans 
Affairs projects or for any other reason, is 
considered by the contracting officer to be 
incompetent or otherwise objectionable. 

(End of clause) 

Alterate I (JUL 2002). For new con-
struction work with complex mechan-
ical-electrical work, the following 
paragraph relating to work coordina-
tion may be substituted for paragraph 
(b) of the basic clause: 

(b) The contractor shall be responsible to 
the Government for acts and omissions of 
his/her own employees, and subcontractors 
and their employees. The contractor shall 
also be responsible for coordination of the 
work of the trades, subcontractors, and ma-
terial suppliers. The contractor shall, in ad-
vance of the work, prepare coordination 
drawings showing the location of openings 
through slabs, the pipe sleeves and hanger 
inserts, as well as the location and elevation 
of utility lines, including, but not limited to, 
conveyor systems, pneumatic tubes, ducts, 
and conduits and pipes 2 inches and larger in 
diameter. These drawings, including plans, 
elevations, and sections as appropriate, shall 
clearly show the manner in which the utili-
ties fit into the available space and relate to 
each other and to existing building elements. 
Drawings shall be of appropriate scale to sat-
isfy the previously stated purposes, but not 
smaller than 3⁄8-inch scale. Drawings may be 
composite (with distinctive colors for the 
various trades) or may be separate but fully 
coordinated drawings (such as sepias or pho-
tographic paper reproducibles) of the same 
scale. Separate drawings shall depict iden-
tical building areas or sections and shall be 
capable of being overlaid in any combina-
tion. The submitted drawings for a given 
area of the project shall show the work of all 
trades that will be involved in that par-
ticular area. Six complete composite draw-
ings or six complete sets of separate repro-
ducible drawings shall be received by the 
Government not less than 20 days prior to 
the scheduled start of the work in the area 
illustrated by the drawings, for the purpose 
of showing the contractor’s planned methods 
of installation. The objectives of such draw-
ings are to promote carefully planned work 
sequence and proper trade coordination, in 
order to assure the expeditious solutions of 
problems and the installation of lines and 
equipment as contemplated by the contract 
documents while avoiding or minimizing ad-
ditional costs to the contractor and to the 
Government. In the event the contractor, in 

coordinating the various installations and in 
planning the method of installation, finds a 
conflict in location or elevation of any of the 
utilities with themselves, with structural 
items or with other construction items, he/ 
she shall bring this conflict to the attention 
of the contracting officer immediately. In 
doing so, the contractor shall explain the 
proposed method of solving the problem or 
shall request instructions as to how to pro-
ceed if adjustments beyond those of usual 
trades coordination are necessary. Utilities 
installation work will not proceed in any 
area prior to the submission and completion 
of the Government review of the coordinated 
drawings for that area, nor in any area in 
which conflicts are disclosed by the coordi-
nation drawings, until the conflicts have 
been corrected to the satisfaction of the con-
tracting officer. It is the responsibility of 
the contractor to submit the required draw-
ings in a timely manner consistent with the 
requirements to complete the work covered 
by this contract within the prescribed con-
tract time. 

852.236–81 [Reserved] 

852.236–82 Payments under fixed-price 
construction contracts (without 
NAS). 

As prescribed in 832.111, insert the 
following clause in contracts that do 
not contain a section entitled ‘‘Net-
work Analysis System (NAS).’’ 

PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 
CONTRACTS (APR 1984) 

The clause entitled ‘‘Payments Under 
Fixed-Price Construction Contracts’’ in FAR 
52.232–5 is implemented as follows: 

(a) Retainage: 
(1) The contracting officer may retain 

funds: 
(i) Where performance under the contract 

has been determined to be deficient or the 
contractor has performed in an unsatisfac-
tory manner in the past; or 

(ii) As the contract nears completion, to 
ensure that deficiencies will be corrected and 
that completion is timely. 

(2) Examples of deficient performance jus-
tifying a retention of funds include, but are 
not restricted to, the following: 

(i) Unsatisfactory progress as determined 
by the contracting officer; 

(ii) Failure to meet schedule in Schedule of 
Work Progress; 

(iii) Failure to present submittals in a 
timely manner; or 

(iv) Failure to comply in good faith with 
approved subcontracting plans, certifi-
cations, or contract requirements. 

(3) Any level of retention shall not exceed 
10 percent either where there is determined 
to be unsatisfactory performance, or when 
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