

<b>Prog:</b>	0465-S										
<b>Title:</b>	Pressure Sensitive Mailing Labels										
<b>Agency:</b>	U.S. Senate										
<b>Term:</b>	Beginning 05.01.10 and ending 04.30.11										
			BOSWORTH PRGTG. CO.			WHITLAM LABEL CO.		MORRIS INDUSTRIES, INC.		CURRENT CONTRACTOR	
			Stoughton, MA			Center Line, MI		Forestville, MD		MORRIS INDUSTRIES, INC.	
		<b>BASIS OF</b>									
ITEM NO	DESCRIPTION	AWARD	UNIT RATE	COST	UNIT RATE	COST	UNIT RATE	COST	UNIT RATE	COST	
<b>I.</b>	<b>PRINTING, CONSTRUCTION AND DISTRIBUTION:</b>										
(a)	Printing labels (8-up) in a single ink color..... .....per 100 labels.....	120	5.00	600.00	8.00	960.00	7.97	956.40	5.46	655.20	
(b)	Printing labels (10-up) in a single ink color..... .....per 100 labels.....	627	6.00	3,762.00	7.00	4,389.00	6.07	3,805.89	4.37	2,739.99	
<b>II.</b>	<b>PAPER:</b>										
	Computation of the net number of leaves will be based on the following:										
	Label: -Each page-size sheet.										
	White Uncoated Label Paper (50-60 lbs.)..... .....per 100 sheets.....	77.7	25.00	1,942.50	25.00	1,942.50	8.97	696.97	3.60	279.72	
	Permium payments, when authorized will apply to all items except Item II., "PAPER." The percentage increase will be added to all orders which require the "ACCELERATED SCHEDULE."										
	<b>CONTRACTOR'S SUBTOTAL</b>			<b>\$6,304.50</b>		<b>\$7,291.50</b>		<b>\$5,459.26</b>		<b>\$3,674.91</b>	
	<b>CONTRACTOR'S PAPER PRICE</b>			<b>\$1,942.50</b>		<b>\$1,942.50</b>		<b>\$696.97</b>		<b>\$279.72</b>	
	<b>SUBTOTAL LESS PAPER</b>			<b>\$4,362.00</b>		<b>\$5,349.00</b>		<b>\$4,762.29</b>		<b>\$3,395.19</b>	
	<b>ACCELERATED SCHEDULE</b>		10.00%	<b>\$436.20</b>	10.00%	<b>\$534.90</b>	10.00%	<b>\$476.23</b>	10.00%	<b>\$339.52</b>	
	<b>PREMIUM PAYMENT</b>		20.00%	<b>\$87.24</b>	20.00%	<b>\$106.98</b>	25.00%	<b>\$119.06</b>	25.00%	<b>\$84.88</b>	
	<b>CONTRACTOR TOTALS</b>			<b>\$6,391.74</b>		<b>\$7,398.48</b>		<b>\$5,578.32</b>		<b>\$3,759.79</b>	
	<b>DISCOUNT</b>		1.00%	<b>\$63.92</b>			1.00%	<b>\$55.78</b>	1.00%	<b>\$37.60</b>	
	<b>DISCOUNTED TOTALS</b>			<b>\$6,327.82</b>		<b>\$7,398.48</b>		<b>\$5,522.54</b>		<b>\$3,722.19</b>	
								<b>AWARDED</b>			