42.1205

- (4) The Government recognizes the Transferee as the Transferor's successor in interest in and to the contracts. The Transferee by this Agreement becomes entitled to all rights, titles, and interests of the Transferor in and to the contracts as if the Transferee were the original party to the contracts. Following the effective date of this Agreement, the term *Contractor*, as used in the contracts, shall refer to the Transferee.
- (5) Except as expressly provided in this Agreement, nothing in it shall be construed as a waiver of any rights of the Governmelt against the Transferor.
- (6) All payments and reimbursements previously made by the Governmelt to the Transferor, and all other previous actions taken by the Government under the contracts, shall be considered to have discharged those parts of the Government's obligations under the contracts. All payments and reimbursements made by the Government after the date of this Agreement in the name of or to the Transferor shall have the same force and effect as if made to the Transferee, and shall constitute a complete discharge of the Government's obligations under the contracts, to the extent of the amounts paid or reimbursed.
- (7) The Transferor and the Transferee agree that the Government is not obligated to pay or reimburse either of them for, or otherwise give effect to, any costs, taxes, or other expenses, or any related increases, directly or indirectly arising out of or resulting from the transfer or this Agreement, other than those that the Government in the absence of this transfer or Agreement would have been obligated to pay or reimburse under the terms of the contracts.
- (8) The Transferor guarantees payment of all liabilities and the performance of all obligations that the Transferee (i) assumes under this Agreement or (ii) may undertake in the future should these contracts be modified under their terms and conditions. The Transferor waives notice of, and consents to, any such future modifications.
- (9) The contracts shall remain in full force and effect, except as modified by this Agreement. Each party has executed this Agreement as of the day and year first above written.

UNITED STATES OF AMERICA,

| Ву |
|------------------|
| Title |
| ABC CORPORATION, |
| By |
| Title |
| [CORPORATE SEAL] |
| XYZ CORPORATION, |
| By |
| Title |

[CORPORATE SEAL]

CERTIFICATE

| I, | | , cert | ify t | hat | I am | $_{ m the}$ | Sec- |
|----------|----------|---------|-------|------|--------|-------------|-------|
| retary | of . | ABC | COI | RPO | RATIO | N; | that |
| | , wh | o sign | ned | this | Agre | ement | t for |
| this co | rporati | on, w | as t | hen | | of | this |
| corpora | tion; a | and th | nat t | his | Agree | ment | was |
| duly sig | gned for | r and (| on be | half | of thi | s cor | pora- |
| tion by | autho | rity o | f its | gove | erning | body | and |
| within t | the sco | pe of i | ts co | rpor | ate po | wers. | |

Witness my hand and the seal of this corporation this _____ day of _____ 20__.

[CORPORATE SEAL]

CERTIFICATE

I, _____, certify that I am the Secretary of XYZ CORPORATION; that ____, who signed this Agreement for this corporation, was then _____ of this corporation; and that this Agreement was duly signed for and on behalf of this corporation by authority of its governing body and within the scope of its corporate powers.

Witness my hand and the seal of this corporation this _____ day of ____ 20__.

ву _____

[CORPORATE SEAL]

[48 FR 42370, Sept. 19, 1983, as amended at 62 FR 64935, Dec. 9, 1997; 65 FR 24325, Apr. 25, 2000]

42.1205 Agreement to recognize contractor's change of name.

- (a) If only a change of the contractor's name is involved and the Government's and contractor's rights and obligations remain unaffected, the parties shall execute an agreement to reflect the name change. The contractor shall forward to the responsible contracting officer three signed copies of the Change-of-Name Agreement, and one copy each of the following:
- (1) The document effecting the name change, authenticated by a proper official of the State having jurisdiction.
- (2) The opinion of the contractor's legal counsel stating that the change of name was properly effected under applicable law and showing the effective date.
- (3) A list of all affected contracts and purchase orders remaining unsettled between the contractor and the Government, showing for each the contract number and type, and name and address of the contracting office. The contracting officer may request the

Federal Acquisition Regulation

total dollar value as amended and the remaining unpaid balance for each contract.

(b) The following suggested format for an agreement may be adapted for specific cases:

CHANGE-OF-NAME AGREEMENT

The ABC CORPORATION (Contractor), a corporation duly organized and existing under the laws of [insert State], and the UNITED STATES OF AMERICA (Government), enter into this Agreement as of [insert date when the change of name became effective under applicable State law].

- (a) THE PARTIES AGREE TO THE FOL-LOWING FACTS:
- (1) The Government, represented by various Contracting Officers of the [insert name(s) of agency(ies)], has entered into certain contracts and purchase orders with the XYZ CORPORATION, namely: [insert contract or purchase order identifications]; [or delete "namely" and insert "as shown in the attached list marked 'Exhibit A' and incorporated in this Agreement by reference."]. The term the contracts, as used in this Agreement, means the above contracts and purchase orders and all other contracts and purchase orders, including all modifications, made by the Government and the Contractor before the effective date of this Agreement (whether or not performance and payment have been completed and releases executed if the Government or the Contractor has any remaining rights, duties, or obligations under these contracts and purchase orders).
- (2) The XYZ CORPORATION, by an amendment to its certificate of incorporation, dated ______, 20__, has changed its corporate name to ABC CORPORATION.
- (3) This amendment accomplishes a change of corporate name only and all rights and obligations of the Government and of the Contractor under the contracts are unaffected by this change.
- (4) Documentary evidence of this change of corporate name has been filed with the Government.
- (b) IN CONSIDERATION OF THESE FACTS, THE PARTIES AGREE THAT—
- (1) The contracts covered by this Agreement are amended by substituting the name "ABC CORPORATION" for the name "XYZ CORPORATION" wherever it appears in the contracts; and
- (2) Each party has executed this Agreement as of the day and year first above written.

| ١, |
|----|
| ١ |

| ву | | |
|-------|----------------|--|
| Title | | |
| ABC | C CORPORATION, | |

| Ву | |
|--------------------|--|
| Title | |
| IGODDOD AMED GRAFI | |
| [CORPORATE SEAL] | |

CERTIFICATE

| I, | | , | certify | y tha | t I | am | the | Sec- |
|--------|------|-------|---------|--------|-------|-------|-------|-------|
| retary | 0 | f A | BC (| CORP | ORA | ATIC | N; | that |
| | , | who | signe | d thi | s A | gree | emen | t for |
| this c | orpo | ratio | n, was | ther | ı | | _ of | this |
| corpor | atio | n; ar | id tha | t this | s A | gree | ment | was |
| duly s | igne | d for | and on | beha | lf o | f thi | s cor | pora- |
| tion b | y au | thori | ty of i | its go | veri | ning | poga | and |
| within | the | scone | of its | corno | ara t | e no | Werg | |

Witness my hand and the seal of this corporation this $__$ day of $__$ 20 $_$.

| Ву | | | | | |
|----|--|--|--|--|--|
| | | | | | |

[CORPORATE SEAL]

[48 FR 42370, Sept. 19, 1983, as amended at 56 FR 67134, Dec. 27, 1991; 65 FR 24325, Apr. 25, 2000]

Subpart 42.13—Suspension of Work, Stop-Work Orders, and Government Delay of Work

SOURCE: 48 FR 42159, Sept. 19, 1983, unless otherwise noted. Redesignated at 60 FR 48241, Sept. 18, 1995.

42.1301 General.

Situations may occur during contract performance that cause the Government to order a suspension of work, or a work stoppage. This subpart provides clauses to meet these situations and a clause for settling contractor claims for unordered Government caused delays that are not otherwise covered in the contract.

42.1302 Suspension of work.

A suspension of work under a construction or architect-engineer contract may be ordered by the contracting officer for a reasonable period of time. If the suspension is unreasonable, the contractor may submit a written claim for increases in the cost of performance, excluding profit.

42.1303 Stop-work orders.

(a) Stop-work orders may be used, when appropriate, in any negotiated fixed-price or cost-reimbursement supply, research and development, or service contract if work stoppage may be