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(End of clause) 

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 
2010] 

1352.271–75 Delivery and shifting of 
the vessel. 

As prescribed in 48 CFR 1371.106, in-
sert the following clause: 

DELIVERY AND SHIFTING OF THE VESSEL (APR 
2010) 

(a) The Government shall deliver the vessel 
to the contractor, at the location specified in 
the contract. 

(b) Whether the specified location of per-
formance is the contractor’s own facility or 
any other authorized facility, it shall be un-
derstood to mean the fairway of the facility. 
The contractor shall provide necessary tugs 
and pilot services to move the vessel from 
the fairway to the pier or dock, and, upon 
completion of all work, from the pier or dock 
to the fairway of the facility. 

(c) While the vessel is in the possession of 
the contractor, any necessary movement of 
the vessel incidental to the work specified in 
the contract shall be furnished by the con-
tractor without additional charge to the 
Government. 

(End of clause) 

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 
2010] 

1352.271–76 Performance. 
As prescribed in 48 CFR 1371.107, in-

sert the following clause: 

PERFORMANCE (APR 2010) 

(a) The contractor shall not commence 
work until a notice to proceed has been 
issued by the Contracting Officer. 

(b) The Government shall deliver the vessel 
described in the contract at such time and 
location as may be specified in the contract. 
Upon completion of the work, the Govern-
ment shall accept delivery of the vessel at 
such time and location as may be specified 
in the contract. 

(c) Without additional charge to the Gov-
ernment, and without specific requirement 
in the contract, the contractor shall: 

(1) Make available, at the facility, to per-
sonnel of the vessel while in drydock or on a 
marine railway, sanitary facilities adequate 
for the number of personnel using them and 
acceptable to the Contracting Officer; 

(2) Supply and maintain, in such condition 
as the Contracting Officer may reasonably 
require, suitable brows and gangways from 
the pier, drydock or marine railway to the 
vessel; 

(3) Perform, or pay the cost of, any repair, 
reconditioning or replacement made nec-
essary as the result of the use by the con-
tractor of any of the vessel’s machinery, 
equipment or fittings, including, but not 
limited to, winches, pumps, riggings, or pipe 
lines; and 

(4) Furnish suitable offices, office equip-
ment and telephones at or near the site of 
the work as the Contracting Officer reason-
ably requires for personnel designated by the 
Government. 

(d) Except as otherwise provided in the 
contract, the contractor shall furnish all 
necessary material, labor, supervision, serv-
ices, equipment, tools, supplies, power, ac-
cessories, facilities, and other things and 
services necessary for accomplishing the 
work. 

(e) The contractor shall conduct dock and 
sea trials of the vessel as required by the 
contract. Unless otherwise expressly pro-
vided in the contract, during the conduct of 
these trials the vessel shall be under the con-
trol of the vessel’s commander and crew with 
representatives of the contractor and the 
Government on board to determine whether 
the work provided by the contractor has 
been satisfactorily performed. Dock and sea 
trials not specified which the contractor re-
quires for its own benefit shall not be under-
taken by the contractor without prior notice 
to and approval of the Contracting Officer; 
any such dock or sea trial shall be conducted 
at the risk and expense of the contractor. 
The contractor shall provide and install all 
fittings and appliances which may be nec-
essary for the dock and sea trials to enable 
the representatives of the Government to de-
termine whether the requirements of the 
contract plans and specifications have been 
met. The contractor shall also be responsible 
for the care, installation and removal of any 
instruments and apparatus furnished by the 
Government for such trials. 

(End of clause) 

[75 FR 10570, Mar. 8, 2010; 75 FR 14496, Mar. 26, 
2010] 

1352.271–77 Delays. 
As prescribed in 48 CFR 1371.108, in-

sert the following clause: 

DELAYS (APR 2010) 

When, during the performance of this con-
tract, the contractor is required to delay the 
work on a vessel temporarily, due to orders 
or actions of the Government respecting 
stoppage of work to permit shifting the ves-
sel, stoppage of hot work to permit bun-
kering, fueling, embarking or debarking of 
passengers or loading or discharging of 
cargo, and the contractor is not given suffi-
cient advance notice or is otherwise unable 
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