19.706

- (g) Liquidated damages shall be in addition to any other remedies that the Government may have.
- (h) Every contracting officer with a contract that is subject to a commercial plan shall include in the contract file a copy of the approved plan and a copy of the final decision assessing liquidating damages, if applicable.

[54 FR 30709, July 21, 1989, as amended at 60 FR 48263, Sept. 18, 1995; 63 FR 34066, June 22, 1998; 63 FR 70272, Dec. 18, 1998; 65 FR 60545, Oct. 11, 2000; 66 FR 53493, Oct. 22, 2001; 73 FR 21781, Apr. 22, 2008]

19.706 Responsibilities of the cognizant administrative contracting officer.

The administrative contracting officer is responsible for assisting in evaluating subcontracting plans, and for monitoring, evaluating, and documenting contractor performance under the clause prescribed in 19.708(b) and any subcontracting plan included in the contract. The contract administration office shall provide the necessary information and advice to support the contracting officer, as appropriate, by furnishing—

- (a) Documentation on the contractor's performance and compliance with subcontracting plans under previous contracts:
- (b) Information on the extent to which the contractor is meeting the plan's goals for subcontracting with eligible small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns;
- (c) Information on whether the contractor's efforts to ensure the participation of small business, veteranowned small business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and womenowned small business concerns are in accordance with its subcontracting plan:
- (d) Information on whether the contractor is requiring its subcontractors to adopt similar subcontracting plans;
- (e) Immediate notice if, during performance, the contractor is failing to meet its commitments under the

clause prescribed in 19.708(b) or the subcontracting plan;

- (f) Immediate notice and rationale if, during performance, the contractor is failing to comply in good faith with the subcontracting plan; and
- (g) Immediate notice that performance under a contract is complete, that the goals were or were not met, and, if not met, whether there is any indication of a lack of a good faith effort to comply with the subcontracting plan.

[48 FR 42240, Sept. 19, 1983, as amended at 54 FR 30710, July 21, 1989; 60 FR 48263, Sept. 18, 1995; 63 FR 34067, June 22, 1998; 63 FR 70272, Dec. 18, 1998; 65 FR 60545, Oct. 11, 2000; 66 FR 53493, Oct. 22, 2001]

19.707 The Small Business Administration's role in carrying out the program.

- (a) Under the program, the SBA may— $\,$
- (1) Assist both Government agencies and contractors in carrying out their responsibilities with regard to subcontracting plans;
- (2) Review (within 5 working days) any solicitation that meets the dollar threshold in 19.702(a)(1) or (2) before the solicitation is issued:
- (3) Review (within 5 working days) before execution any negotiated contractual document requiring a subcontracting plan, including the plan itself, and submit recommendations to the contracting officer, which shall be advisory in nature; and
- (4) Evaluate compliance with subcontracting plans, either on a contract-by-contract basis, or, in the case of contractors having multiple contracts, on an aggregate basis.
- (b) The SBA is not authorized to (1) prescribe the extent to which any contractor or subcontractor shall subcontract, (2) specify concerns to which subcontracts will be awarded, or (3) exercise any authority regarding the administration of individual prime contracts or subcontracts.

[48 FR 42240, Sept. 19, 1983, as amended at 51 FR 2664, Jan. 17, 1986]

19.708 Contract clauses.

(a) Insert the clause at 52.219-8, Utilization of Small Business Concerns, in solicitations and contracts when the contract amount is expected to exceed